Board of Commissioners of the Port of New Orleans 1350 Port of New Orleans Place New Orleans, Louisiana 70130 www.portnola.com

2018-19 PROCUREMENT SCHEDULE FOR MAJOR PROJECTS

The listing of upcoming procurement activities shown below is only a tentative schedule and vendors are encouraged to check the procurement website for official dates of bid openings. In addition to the major public works project listed below, smaller public works projects valued at under \$50,000 become available periodically and do not require a Louisiana Contractor's License.

More information and bid documents (plans and specifications) for Port of New Orleans public works projects, both those currently advertised to receive bids and those that have recently opened bids are available on the Board's website at <u>www.portnola.com</u> under PROCUREMENT.

The Board adheres to the 1974 Louisiana State Constitution, and Louisiana State law including its bid laws and procurement regulations. In that spirit, the Board strongly encourages maximum participation in all bids by certified and qualified disadvantaged business enterprises (DBEs) and small business enterprises (SBEs) as prime contractors and subcontractors, construction related service providers and construction material suppliers as long as these certification programs are race and gender neutral.

TENTATIVE DESIGN AND CONSTRUCTION PROCUREMENT SCHEDULE

December 2018

- 1. France Road Office Building Demolition Construction
- 2. RFP As-Needed Movable Bridge Load Rating & Inspection
- 3. RFP As-Needed Load Rating & Structural Inspection

January 2019

- 1. Almonaster Avenue Bridge Fender Repair Construction
- 2. Nashville / Napoleon Crane Rail Repair Construction
- 3. Andry Street Wharf Allision by M/V Dixie Express Damage Repairs Phase 1 Construction
- 4. St Andrew St. Erosion Mitigation Construction
- 5. RFP As-Needed Professional Services for Wharf Substructure Repairs

February 2019

- 1. Poland St. Wharf Berth 4 & 5 Substructure Repairs Construction
- 2. Nashville Ave. Terminal Complex Cranes 4 & 5 Trolley Rail Hinge Repair Construction

March 2019

1. Nashville-Napoleon Trench Drain Repairs Phase 1 – Construction